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East Montpelier  |  Commissioning Services for  Town Garage 

ANSWERS TO QUESTIONS ON EAST MONTPELIER TOWN GARAGE COMMISSIONING SERVICES 
RFP  

Questions:   

1. The BOD provided with the RFP includes three mechanical design options.  The “Systems To 
Be Commissioned” section of the RFP aligns well with “Option 3” of the BOD. Should we 
assume that “Option 3” is the design that will ultimately be used?  YES 

2. In the RFP Part One, Section C, Bullet 4, says “The CA shall propose two copies of a checklist 
format which shall be submitted to the Owner”.  Is the request for two different formats of 
the checklist? Or two copies of the checklists that are developed?  Multiple copies (or 
checklists for multiple equipment types) are very easy to provide, additional formats can be 
challenging and will increase costs.  LOOKING FOR ADDITONAL COPIES, NOT ADDED 
FORMAT 

3. In the RFP Part One, Section C, Bullet 2 & 5 – These items speak to coordination with the 
Mechanical/Electrical Engineer. Please confirm the building enclosure should include 
submittal reviews and issue verification in coordination with the architect of record. YES 

4. In the RFP Part One, Section D, Bullet 6 says “The CA works with the MC and CC in 
developing start-up plans and start-up documentation formats, including providing pre-
functional checklists to the MC and CC to be completed during the startup process.” Are you 
expecting that the CA will not independently verify pre-functional checklists completed by 
the subcontractors, and that they will only develop the checklists and review the responses?  
Typically we independently verify pre-functional items with a sampling strategy applied for 
MEP terminal equipment to ensure compliance with project documentation.  YES, WE 
INTEND CxA TO SAMPLE TO CONFIRM COMPLIANCE 

5. In the RFP Part One, Section D, Bullet 6, please verify checklists should be developed for the 
building enclosure as well.  YES 

6. In the RFP Part One, Section D, Bullet 11 says “The CA shall check the operation of each 
control valve and control actuator.”  Would sampling of control valve and control actuator 
operation for terminal equipment be acceptable?  In our experience a more holistic approach 
to functional testing, ensuring that central systems and a representative sample of terminal 
equipment function appropriately, results in better building performance over time rather 
than the verification of each control valve and actuator; this also is less costly to the Owner 
than verification of 100% of valves and actuators. PLEASE TEST ALL GIVEN SIZE BUILDING 
AND SMALL NUMBER OF ACTUATORS – AT THIS PIONT WE EXPECT 4 ACTUATORS, BUT 
THIS TO BE CONFIRMED IN DD 

7. In the RFP Part One, Section D, Bullet 17, please verify whether the building enclosure should 
be included for this piece of scope to the extent it is applicable?  NO 

8. Does current design anticipate any need for “sleeping units” as defined by 2024 CBES? If so, 
shall fee and scope be carried to perform unit compartmentalization testing as required by 
code? NO SLEEPING UNITS 

9. Are commissioning specifications for MEP and Building Enclosure disciplines desired as part 
of the scope work? PLEASE PROVIDE SPECS FOR BOTH 

10. In the RFP Part One, Section B, the HVAC systems to be commissioned does not include the 
geothermal well field. Please confirm the desire is for this to be excluded from the 
commissioned systems.  PLEASE INCLUDE PUMPING SYSTEMS FOR WELL FIELD. 
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